



TERMS OF REFERENCE

GOBODWENI: COMMUNITY BASED NATURAL RESOURCE MANAGEMENT PROJECT

2023/24 FINANCIAL YEAR

Issued and prepared by:
Alfred Nzo District Municipality
ERF 1400 Ntsizwa Street
P/Bag x 511
Mount Ayliff
5735

Director: Strategic Governance MR N.R XOLO

Contact Person: M QUMBA

Tel: 039 254 5073 Fax: 039 254 0343

TABLE OF CONTENTS

1.	BACKGROUND AND OVERVIEW OF THE PROJECT	2
1	1.1 INTRODUCTION	2
1	1.2 OVERALL AND SPECIFIC OBJECTIVES OF THE PROJECT	2
	1.2.1 Overall objective	2
	1.2.2 Specific Objectives	2
2.	SCOPE & extent of work	3
3.	PROJECT TIME FRAME	34
4.	KEY OUTPUTS/PROJECT MILESTONES/DELIVERABLES	4
5.		
6.	PROJECT MANAGEMENT	45
7.		
8.	SUBMISSION OF BIDS	6
9.	EVALUATION CRITERIA	6

BACKGROUND AND OVERVIEW OF THE PROJECT

1.1 INTRODUCTION

The Office of the Municipal Manager in Alfred Nzo District Municipality (ANDM) is facilitating the implementation of a Community Based Natural Resource Management (CBNRM) in Xholobeni Winnie Madikizela Mandela LM as mandated by Section 24 of South African Constitution which specifically puts environmental rights into the context of human health, stating "Everyone has the right to an environment that is not harmful to their health or well-being;" As well as recognizing the rights of future generations in the context of sustainable development by stating the importance of environmental protection, for the benefit of present and future generations. There are also measures that are put in place through legislation and strategies that prevent pollution and ecological degradation to promote conservation and secure ecologically sustainable development and use of natural resources while promoting justifiable economic and social development.

1.2 OVERALL AND SPECIFIC OBJECTIVES OF THE PROJECT

1.2.1 Overall objective

Due to the overwhelming, continuous spread of alien invasive plants and the adverse drought conditions the country is facing, water resources are under pressure which eventually dry up posing water shortage challenges in communities. This is the rationale why natural resource along ecologically rich areas in Alfred Nzo District Municipality jurisdiction are vulnerable and are under threat of becoming extinct.

1.2.2 Specific Objectives

This project is in line with Integrated Development Plan for the district. The project objectives are to:

- Capacitate local people in protecting their natural resources (land, water, animals and plants)
- Enable the local residents to play part in improving their quality of life economically, culturally, spiritually through sustainable environmental management practices.
- Community based natural resource management aims at empowering rural communities to make their own decisions about wise use of natural resources.
- Ensure proper catchment management practices through alien invasive plant clearing.
- Promoting use of indigenous knowledge systems that seek to address issues of sustainable development.

2. SCOPE & EXTENT OF WORK

Quotations are invited from suitably qualified professional service providers to prepare and submit proposals to establish and implement the Community Based Natural Resource Management project within the Alfred Nzo District Municipality. A successful Service provider will have to assist ANDM in establishing a community based natural resource management program using ecosystem based adaptation (EbA) approach in Winnie Madikizela Mandela Local Municipality (Xolobeni area). Appointed service provider is expected to ensure smooth running and monitoring of projects and ensure that activities are in line with the relevant environmental legislations. In this ecosystem-based adaptation program, the service provider is expected to cover the following sections but not limited to:

- Identify major causes and priority impacts of alien invasive plants in Alfred Nzo District Municipality.
- Recommend means of addressing issues identified as priority impacts of Climate Change in Alfred Nzo District Municipality with specific reference to health, water, agriculture, energy and tourism sectors.
- Recommend tool for achieving sustainable development objectives whilst simultaneously responding to climate change impacts.
- Set realistic land care target for protecting wetlands, Donga Rehabilitation and land care.
- Encourage reservation of land by traditional leaders for rangeland management activities as to promote sustainable livestock stocking to reduce overgrazing and manage erosion.
- Oversee and give guidance on matters concerning targeted areas for alien invasive plants clearing following ecosystem-based adaptation approach.
- Be responsible for program monitoring and ensure smooth running of the program on a daily basis.

3. PROJECT TIME FRAME

The project time frame is six (6) months from the date appointment of the service provider and extra six months after the completion of the project. Generally, the project is 12 months including the liability phase.

4. KEY OUTPUTS/PROJECT MILESTONES/DELIVERABLES

- Establish CBNRM Project in Winnie Madikizela Mandela LM Xolobeni (Gobodweni area) upstream
- Assist Councilors and Traditional leaders with criteria for selection of project beneficiaries
- Identify critical areas to be prioritized within Gobodweni Area

- Conduct social facilitation for establishment of a fully functional cooperative
- Pay agreed stipend for the duration of the project (not exceeding 06 months)
- Conduct onsite training on ecosystem-based adaptation program and natural resource (water) management.
- Wetlands along the area of interest should be protected for the interest of flora and fauna.
- Facilitate and support EbA program to improve the livelihoods and quality of life for people, conserve natural resources, ecosystem and help reduce rural poverty.
- Assess the presence of critical indigenous species on identified area and ensure protection of such species during the clearing.

5. STAKEHOLDERS CONSULTATION

Through consultation between the service provider and the District Municipality, the service provider will provide technical guidance, while municipality of ANDM will be responsible for undertaking the stakeholder consultation with traditional and elected authorities. Project beneficiaries will be provided to ANDM by the community leaders, thus ANDM and service provider will not undertake the process of recruiting project beneficiaries but rather give the guidance in terms of the required skills, target group etc.

6. PROJECT MANAGEMENT

The appointed service provider will take responsibility of the work. The project is to be coordinated and managed by an operational team led by Alfred Nzo District Municipality. A Project Steering Committee (PSC) comprising of ANDM officials and other key stakeholders will oversee project implementation and facilitate inter – governmental coordination. The ongoing plans and progress reports from the service provider will have to be submitted to the Project Operational Team led by

Environmental Officer and or Project Steering Committee where a process of verification will take place prior to the approval of invoices submitted by the service provider. Ideally prior to the sitting of a PSC meeting, a technical verification of work claimed by the service provider, must be undertaken by ANDM officials and some members of the PSC to ensure that ANDM is able to approve claims made by the service provider.

7. REPORTING MECHANISM

It is expected that regular progress reports will be submitted to ANDM and further presented to the PSC on a monthly basis. The Project Manager has the right to change the frequency of reporting as and when necessary.

8. SUBMISSION OF Bids

Quotations must be emailed to tenders@andm.gov.za reference with bid number failure to do so will lead to disqualification.

NB: documents must be able to be accessible at all time. No drop box or links will be accepted

9. EVALUATION CRITERIA

Evaluation criteria of the quotations;

The bids will be evaluated in two stages, namely:

- Stage 1- Capacity to execute work
- Stage 2- Price and Specific goals

Only Bidders who score 70% or more on stage 1 would be evaluated further and therefore eligible for the award.

and Miles	
STAGE 1 OF EVALUATION CAPACITY TO EXECUTE WORK	100
Previous Experience	40
Capacity and Expertise	40
Methodology	20
TOTAL SCORING	100

Price and Preference

Bids will be evaluated according to the 80/20 Point System in compliance with Preferential Procurement Policy Act (5/2000) and Preferential Procurement Regulations 2022.

Preferential	Proof to be Attached to Claim full	Points
Procurement Goals	Points	
Price	N/A	80
Specific Goal		20
Bidders will score Specif	ic Goals as follows	·
Empowerment of Women	Attach ID Certified Copies of Directors	6
	Claiming Specific Goals; for Bidders to	
	obtain full points the percentage of	
	equity held must be 51% or more	
Youth	Attach ID Certified Copies of Directors	4
	Claiming Specific Goals; for Bidders to	
	obtain full points the percentage of	
	equity held must be 51% or more	
Disabled	Attach a Signed Letter from Health	5
·	Practitioner	
Black Owned Companies	Attach CK and ID Certified Copies of	5
	Directors Claiming Specific Goals; for	
	Bidders to obtain full points the	
	percentage of equity held must be 51%	

	or more	
Total Scoring		100

Previous Company Experience		Scoring
Note: The scoring in this section is not cumulative		40
Traceable record for successful completion of 3 or more Comn	nunity Based	40
Natural Resource Management (CBNRM) projects to the value	e of R40 000	
each		
Traceable record for successful completion of 2 CBNRM project	cts to the	30
value of R40 000 each		
Traceable record for successful completion of 1CBNRM projec	t to the value	20
of R40 000		
Note COMPULSORY attachments for verifying work done:		40
1. The ANDM Assessment of Bidder Form must be comple	eted, stamped	
and signed by previous employer as a means of verifying	references	
for each project undertaken. If 3 Projects were done, 3 Ass	sessment	
bidder forms must be completed.		
	dusted on the	
In ADDITION to the above, a traceable record will be eva	iluated off the	
In ADDITION to the above, a traceable record will be evaluate basis of:	iluated off the	

Capacity and Expertise to Undertake the Project:	40
Note: The scoring in this section is preferably cumulative, unless justifiable to the Specification Committee	
A Project Team with the following areas of expertise:	[40]
The team leader must have a minimum of NQF Level 6 qualification in	20

governing ournated origings work	
 Service provider that explains Five (5) or more relevant legislation governing Climate Change Work 	
Sorvice provider that explains Five (5) or more relevant logication	10
Explanation of Ecosystem Based Adaptation Program	04
change resilience	02
Explain Procedure on identification of critical areas that support climate	
Explain Procedure on establishment and registration of a Community Based Natural Resource Management (CBNRM) cooperative.	02
of project beneficiaries.	
Explain Procedures on undertaking stakeholder engagement and selection	02
justifiable to the Specification Committee	
Note: The scoring in this section is preferably cumulative, unless	
Methodology	[20]
qualifications	
NB: Attach CV and certified copies not older than 3 months for all	
Total Scoring (20 +15+5)	40
Science Total Serving	40
Environmental Science/Management or Nature Conservation or Natural	
Team member must have minimum of a 6 months certificate qualification in	05
Science	
Environmental Science/Management or Nature Conservation or Natural	
Team member must have minimum of NQF Level 5 qualification in	15
Science	

For any queries regarding this tender, please contact Mr M QUMBA for project related queries; on (039) 254 5073/89 or; Supply Chain Management contact Mr. V Cita for SCM related queries at telephone number 039-254-5134 during office hours.

Alfred Nzo district Municipality Erf 1400 Ntsizwa Street Mount Ayliff 4735

Yours in municipal administration

MR N.R XÓLO

DIRECTOR: STRATEGIC GOVERNANCE

Approved/Not-Approved

MR. ZAMILE.H SIKHUNDLA MUNICIPAL MANAGER