



ALFRED NZO
DISTRICT MUNICIPALITY

TERMS OF REFERENCE

**Conduct Strategic and Operational Risk Assessment – ANDA
2025/26 FINANCIAL YEAR.**

Issued and Prepared by:

Alfred Nzo District Municipality

ERF 1400 Ntsizwa Street

P/Bag x 511

Mount Ayliff

4735

Director: Strategic and Governance (OMM): Mr N.R Xolo

Contact Person: Mr. M Khambula

Tel: 039 254 5105

Fax: 039 254 0343

JF.
2

ERF 1400 NTSIZWA STREET, PRIVATE BAG X511, EMAXESIBENI, 4735,

TEL: 039 254 5000 FAX: 039 254 0343 WWW.ANDM.GOV.ZA CUSTOMER CARE LINE: 086 000 3781

TABLE OF CONTENTS

1. BACKGROUND AND OVERVIEW OF THE PROJECT 3

2. OVERALL AND SPECIFIC OBJECTIVES OF THE PROJECT 3

3. SCOPE AND EXTENT OF WORK 4

4. KEY OUTPUTS/PROJECT MILESTONES/DELIVERABLES 4

5. REPORTING MECHANISM 5

6. SUBMISSION OF BIDS 5

7. CAPACITY TO EXECUTE THE WORK 5

JF.
2

1. BACKGROUND AND OVERVIEW OF THE PROJECT

1.1. INTRODUCTION

In terms of section 62(1)(c)(i) of the MFMA, the accounting officer of a municipality is responsible for managing the financial administration of the municipality, and for this purpose take all reasonable steps to ensure that the municipality has and maintains effective, efficient and transparent systems of financial and risk management and internal control.

In fulfilling the above statutory requirement, ANDM seeks assist Alfred Nzo Development Agency to obtain the services of suitably service provider to assist with facilitation of the strategic and operational risk assessment for the agency in line with existing methodology, Risk Management Strategy, Risk Management Policy and Framework. The service provider is also expected to transfer skills to ANDM and ANDA staff in relation to the development and implementation of the strategic risk mitigating plans.

The service provider will work closely with the Risk and Compliance Manager in relation to the coordination, development and compiling of the Risk Register.

2. OVERALL AND SPECIFIC OBJECTIVES OF THE PROJECT


2.1. OVERALL OBJECTIVE

Quotations are invited from suitably qualified professional service providers to prepare and submit proposals to facilitate the strategic and operational risk assessment and compile risk profiles for the agency.

SPECIFIC OBJECTIVES

A well- managed and coordinated project that will deliver the following:

- Identification of threats and risks hindering the achievement of objectives;
- Identification of opportunities that will enhance the delivery of services to ANDM communities;
- Formulation of strategies to manage risks to be within acceptable levels.



3. SCOPE AND EXTENT OF WORK

In terms of assisting the agency in conducting Strategic and Operational risk assessment, the service provider is expected to:


- a) Achieve a deep understanding of the agency's mission, vision, strategic goals and objectives and long term development plans as reflected in the Multi Year Business Plan;
- b) A thoroughly understanding of the agency and goal statements, strategies, systems capabilities and readiness as reflected in the 2025/2026 Multi Year Business Plan;
- c) Gather views and data on Strategic and Operational risks;
- d) Review and update the current risk registers i.e. Fraud, Operational and Strategic risk to ensure harmonization;
- e) Facilitate a session of identifying inherent risks that pose a threat to the agency
- f) Facilitate a session of assisting management and board to identify the current controls in place to mitigate possible strategic risks identified;
- g) Facilitate a session of identifying current and desired residual risks and their possible impacts on the agency;
- h) Facilitate a session for the agency to put in place sound controls to mitigate the risks to be within the agency's risk appetite and risk tolerance levels;
- i) Prepare a preliminary risk profile;
- j) Validate and finalize the strategic risk profile;
- k) Develop a risk management action plan;
- l) Communicate the risk profile.

4. PROJECT TIME FRAME

The project time frame will be two months from the date of appointment of the service provider.

5. KEY OUTPUTS/PROJECT MILESTONES/DELIVERABLES

- a) Top ten strategic risks and their mitigating plans,
- b) Submit weekly progress to Risk Manager,



4

ANDA Risk Assessment

- c) Produce a Risk Assessment reports, depicting the risk profile of the business units,
- d) Submit a close out report with recommendations to the CEO of ANDA and the Risk Manager of ANDM.
- e) A well- managed and coordinated project that will deliver credible Strategic and Operational risk registers.

6. REPORTING MECHANISM

It is expected that regular progress reports will be submitted to ANDM a Weekly basis. The Project Manager has the right to change the frequency of reporting as and when necessary.

7. SUBMISSION OF QUOTATIONS

Completed quotations in sealed envelopes endorsed Bid number above, must be deposited in the bid box at Alfred Nzo District Municipality offices, Erf 1400, Ntsizwa Street, Mt Ayliff not later than stipulated time and date, where bids will be opened in public shortly afterwards at ANDM Conference Centre. Late, incomplete, electronic, telegraphic, telexed, faxed bids will not be considered. The lowest or any proposal will not necessarily be accepted and Alfred Nzo District Municipality reserves the right to accept or not to accept any proposal either in whole or in part. And any assistance in completing partly or full the proposal from ANDM Official or Councillor will result in disqualification of bid.

8. CAPACITY TO EXECUTE THE WORK

Evaluation criteria of the Bids;

The bids will be evaluated in two stages, namely:

- Stage 1- Capacity to execute the work
- Stage 2- Price and Specific Goal

Only Bidders who score 70% or more on stage 1 would be evaluated further and therefore eligible for the award

ITEM	Scoring
STAGE 1 OF EVALUATION – CAPACITY TO EXECUTE THE WORK	100
• Previous Experience	50
• Capacity and Expertise	50
Total Scoring	100

Price and Preference

ANDA Risk Assessment

Quotations will be evaluated according to the 80/20 Point System in compliance with Preferential Procurement Policy Act (5/2000) and Preferential Procurement Regulations 2022.

Preferential Procurement Goals	Proof to be Attached to Claim full Points	Points
Price	N/A	80
Specific Goal		20
Bidders will score Specific Goals as follows		
Empowerment of Women	Attach ID Certified Copies of Directors Claiming Specific Goals; for Bidders to obtain full points the percentage of equity held must be 51% or more.	5
Youth	Attach ID Certified Copies of Directors Claiming Specific Goals; for Bidders to obtain full points the percentage of equity held must be 51% or more.	4
Rural	Attach Proof of Residence of the Business or Lease Agreement.	3
Disabled	Attach a Signed Letter from Health Practitioner	4
Black Owned Companies	Attach CK and ID Certified Copies of Directors Claiming Specific Goals; for Bidders to obtain full points the percentage of equity held must be 51% or more	4
Total Scoring		100

Previous Company Experience	Scoring
Traceable record for successful completion for minimum 3 or more projects of strategic and operational risk assessments in municipal environment or any public sector institution to a minimum value of R50 000.00 each or more.	50
Traceable record for successful completion for minimum out 2 projects of strategic and operational risk assessment in municipal environment or any public sector institution to a minimum value of R50 000.00 each or more.	30
Traceable record for successful completion for minimum 1 project of strategic and operational risk assessment in a municipal or any public sector institution to a minimum value of R50 000.00 or more.	20
Total Scoring Note COMPULSORY attachments for verifying work done: <ol style="list-style-type: none"> 1. The ANDM Assessment of Bidder Form (available on our website, www.andm.gov.za) must be completed, stamped and signed by previous employer as a means of verifying references for each project undertaken. If 3 Projects were done, 3 Assessment of bidder forms must be completed. 2. In ADDITION to the above, a traceable record will be evaluated on the basis of: <ul style="list-style-type: none"> - An appointment letter or; - Official purchase order specifying the contract amount for each project completed. 	50

JF 6

ANDA Risk Assessment

Capacity and Expertise to Undertake the Project Note: The scoring in this section is preferably cumulative, unless justifiable to the Specification Committee	Scoring [50]
A Project Team with the following areas of expertise:	[50]
• A team leader must have a minimum of NQF Level 7 in Risk Management/Auditing/Internal Auditing with minimum of 5 years' experience.	25
• Proof of registration of the Project Leader to relevant Professional Body or Proof of accreditation of the company with Professional Body; i.e. IRMSA or SAICA or IIA.	25
Total Scoring NB: Attach certified copies not older than 3 months for all qualifications	50
Total Scoring [25+25]	50

For any queries regarding this tender, please contact Mr. M. Khambula for project related queries; on (039) 254 5105 or;

Supply Chain Management Mr BCW Makiwane contact for SCM related queries at telephone number 039-254-5218 during office hours.

Alfred Nzo District Municipality

Erf 1400 Ntsizwa Street

Mount Ayliff

4735

Yours in municipal administration,

RECOMMENDED/NOT RECOMMENDED BY

DATE



MR. NR. XOLO
DIRECTOR STRATEGIC AND GOVERNANCE

29/8/24

APPROVED/NOT APPROVED BY



MR. TF. MOPEHOA
ACTING MUNICIPAL MANAGER

2/9/2024

Comments _____

