

ALFRED NZO DISTRICT MUNICIPALITY

TERMS OF REFERENCE

SERVICING OF FIRE EQUIPENT 2022/23 FINANCIAL YEAR

Issued and Prepared by: N.R. Xolo Alfred Nzo District Municipality ERF 1400 Ntsizwa Street P/Bag x 511 Mount Ayliff 4735

Senior Manager: Senior Manager: Corporate Services

Contact Person: Mr.S. Sigedle

Tel: 039 254 5101 Fax: 039 254 0343

TABLE OF CONTENTS

3	BACKGROUND AND OVERVIEW OF THE PROJECT	1.
3	1.1 INTRODUCTION	
3	1.2 OVERALL AND SPECIFIC OBJECTIVES OF THE PROJECT	
3	1.2.1 Overall objective	
t defined.	1.2.2 Specific ObjectivesError! Bookmark not	
t defined.	SCOPE & extent of workError! Bookmark not	2.
5	PROJECT TIME FRAME	3.
5	KEY OUTPUTS/PROJECT MILESTONES/DELIVERABLES	4.
t defined.	STAKEHOLDERS CONSULTATIONError! Bookmark not	5.
5	PROJECT MANAGEMENT	6.
6	REPORTING MECHANISM	7.
6	SUBMISSION OF BIDS	8.
t defined	EVALUATION CRITERIA Errori Bookmark not	a

1. BACKGROUND AND OVERVIEW OF THE PROJECT

In terms of the Occupational Health and Safety act all fire equipment must be serviced at least once a year, it is against this background that we request SCM to source service providers to provide services of servicing of ANDM fire equipment. Of ANDM buildings.

1.1 INTRODUCTION

١

Acquire service of an accredited suitable qualified service provider to assist in servicing of Alfred Nzo District Municipality buildings and offices.

2. OVERALL AND SPECIFIC OBJECTIVES OF THE PROJECT

- 2.1 The objective of the project is to ensure that all ANDM buildings and offices are complying with all SABS standards, OHS act and all OHS and fire regulations.
- 2.2 After conducting servicing of ANDM buildings provide a detailed report of the job done.

Overall objective Company must be accredited with SABS

- 2.3. Conduct servicing of fire equipment in all ANDM buildings and ANDM water and disaster centers.
- 2.4. Conduct servicing of fire equipment in all ANDM offices and plants
- 2.5. Consolidate and submit servicing report after completion of the project

3. SCOPE OF WORK

- 3.1 Conduct servicing of fire equipment in all ANDM buildings
- 3.2 Consolidate assessment report and submit reports after completion of the project.

The project will be done as follows;

LIST OF FIRE EXTINGUISHERS, FIRE HYDRANDTS AND HOSEROLLS FOR ANDM BULDINGS AND STATIONS:

Item No	CENTRE	NUMBER OF	NUMBER	NUMBER	RATE	AMOUNT
		FIRE	OF HOSE	OF FIRE		
•		EXTINGUISHER	REELS	HYDRAND		
		s		s		
1.	Mt Ayliff Main base	14x 9 kg	N/A	02		
2.	Mt Frere Fire Disaster Centre	13 x 9 kg	01	02		
3.	Ntabankulu Fire and Disaster	06 X 9 KG	01	03		
4.	Maluti Fire and Disaster	11X 9KG	N/A	01		
5.	Bizana Fire and Disaster	08X 9KG	01	01	***	
6.	Nomlacu Water Treatment Works	05X 9KG	N/A	02		
7.	Ntibane	N/A	N/A	N/A	1	
8.	Fobane Water Treatment Works	28X 9kg	01	01		

9.	Matatiele Water Services	15 x 9kg	N/A	N/A	
	office	as - 19 - 1901 - 1911	4	The state of the s	
10.	Stores in Mount Ayliff	01x 9 kg	N/A	N/A	
11.	Mount Ayliff fire and Disaster	03x kg	0	01	
12	ANDM Main building	19X 9KG	14	12	
	Travelling and Disbursements				
	Total Exclusive Vat				
	Vat @ 15%	.,.			
	Total Inclusive Vat				

4. PROJECT TIME FRAME

The project time frame will be 1x month from the date of appointment of the service provider.

5. KEY OUTPUTS/PROJECT MILESTONES/DELIVERABLES

- **5.1** Signing service level agreement and a performance plan with the municipality.
- 5.2 Preparations and compilations of project reports as per the project milestone
- 5.3 Submission of a final and closed out report.

6 PROJECT MANAGEMENT

In cases where the appointed service provider appoints the services of other consultants, the appointed service provider will take fully responsibility of the work. The project is to be coordinated and managed by an operational team led by Alfred Nzo District Municipality.

_ 1 T _ T	
The state of the s	
A PERSON AND A PROPERTY OF THE	P III TO THE TOTAL OF THE PARTY
* 144	
	the state of the s
TO THE RESIDENCE OF THE PARTY O	and the Party Africa Control of the
	Active to the second se
	The state of the s
The state of the s	
	And Control and the Control an
	• •
	the state of the s
THE RESERVE THE PROPERTY OF TH	
PEDODTING MECHANISM	a commander of the state of the
REPORTING MECHANISM	
The state of the s	

It is expected that regular progress reports will be submitted to ANDM and further presented to the project Manager on a weekly basis. The Project Manager has the right to change the frequency of reporting as and when necessary.

8 SUBMISSION OF QUOTATIONS

Quotations	must	be	placed	in	а	sealed	envelope	and	clearly	marked:	"Servicing	of	fire
equipment	" and p	olace	ed in the	Bi	d b	ox in the	e Alfred Na	o Dis	trict Mu	nicipality i	not later than	10	H00
on the						2022.							

9 CAPACITY TO EXECUTE THE WORK

Evaluation criteria of the quotations;

Quotations will be evaluated in two stages, namely:

- Stage 1- CAPACITY TO EXECUTE THE WORK
- Stage 2- Price and Specific Goals

Only Bidders who score 70% or more on stage 1 would be evaluated further and therefore eligible for the award.

	, j
STAGE TOFIEVALUATION CAPACITY TO EXECUTE THE WORK	(100# **
Previous Experience	50
Capacity and Expertise	50
Total Scoring	100

Price and Preference

Quotations will be evaluated according to the 80/20 Point System in compliance with Preferential Procurement Policy Act (5/2000) and Preferential Procurement Regulations 2022.

Preferential	Proof to be Attached to Claim full	Points
Procurement Goals	Points	
Price	N/A	80
Specific Goal		20
Bidders will score Specif	fic Goals as follows	
Empowerment of Women	Attach ID Certified Copies of Directors Claiming Specific Goals; for Bidders to obtain full points the percentage of	5
Youth	equity held must be 51% or more Attach ID Certified Copies of Directors Claiming Specific Goals; for Bidders to obtain full points the percentage of equity held must be 51% or more	4
Rural	Attach Proof of Residence of the Business or Lease Agreement	3
Disabled	Attach a Signed Letter from Health Practitioner	3
Black Owned Companies	Attach CK and ID Certified Copies of Directors Claiming Specific Goals; for Bidders to obtain full points the percentage of equity held must be 51% or more	5
Total Scoring		100

Previous Company Experience	Scoring
Note: The scoring in this section is not cumulative	
Traceable record for successful completion of 3 or more projects with a value of R 50 000.00 each in Servicing of Fire Equipment.	50
Traceable record for successful completion of 2 projects with a value of R 50 000.00 each in Servicing of Fire Equipment.	30
Traceable record for successful completion of 1 projects with a value of R50 000.00 in Servicing of Fire Equipment.	10

Note COMPULSORY attachments for verifying work done:

- 1. The ANDM Assessment Bidder Form must be completed, stamped and signed by previous employer as a means of verifying references for each project undertaken. If 3 Projects were done, 3 Assessment bidder forms must be completed.
- 2. In ADDITION to the above, a traceable record will be evaluated on the basis of:
- An appointment letter or Official purchase order for each project completed

Capacity and Expertise to Undertake the Project Note: The scoring in this section is preferably cumulative, unless justifiable to the Specification Committee	Scoring [50]
A Project Team with the following areas of expertise:	[50]
One or more personnel must have ISO 9001- 2008 certificate.	20
One or more personnel must be in a position of 1475 Technician certificate or road show Certificate.	20
One or more personnel must be South African Qualification Certificate Committee (SACC) approved	10
Total Scoring (20+20+10)	50

For any queries regarding this tender, please contact Mr.S. Sigedle for project related queries; on (039) 25
0000 01;
For SCM related queries call Mr. V Cita at telephone number 039-254-5134 during office hours.
Alfred Nzo district Municipality
Erf 1400 Ntsizwa Street
Mount Ayliff
4735
Yours in municipal administration
Mr. N.R XOLO
SENIOR MANAGER: CORPORATE SERVICES
APPROVED / APPROVED Mr. L. Mdutyana
Servicing of fire equipment.