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1. BACKGROUND AND OVERVIEW OF THE PROJECT

1.1 SUMMARY

Proposals are being requested from suitably qualified and experienced service
providers to develop a bankable business plan together with conceptual designs and
costing of Fresh Produce Packhouses for Winnie Madikizela Mandela LM GPS Co-
ordinates as follows:

o -30.863336170838434, 29.858632925972504 (Winnie Madikizela Mandela)

2. BACKGROUND

The Alfred Nzo Development Agency (ANDA) is mandated to lead and facilitate
inclusive economic growth and development in the district. The agriculture and agro
processing sector are one of the priority sectors to contribute towards the realisation
of the set purpose. This emanates from the well-knows fact that the district is well
endowed with natural resources for agricultural development and industrialization
through the sector. This is coupled by the spatial reach of the sector into the region
thus providing opportunity for growth and inclusive participation. The sector is labour-
absorbing in nature and can employ people with a low-skill base, which is in
abundance in the province. Furthermore, the sector holds scope and opportunities for

high levels of value-addition through advanced production and processing.

in 2019, the Department of Economic Development, Environmental Affairs & Tourism
(DEDEAT), developed a feasibility for the development of District Fresh Produce Multi-
User Facilities for the development of local fresh produce value chains for sector
growth and transformation. The facilities are meant to province a structured pathway
for the small-scale or communal farmers to market as there are strict regulatory
requirements to be met by all stakeholders in the industry (as this sector provides food
for human consumption), as they are challenged in this area due to limited capacity
(knowledge and resources). This then results in significantly high post-harvest losses
for these developing enterprises, thereby increasing the failure rate and creating a
deterrent for other new entrants into the sector resulting in underdevelopment of the

sector.



The Provincial Government has further developed the Provincial Local Procurement
Framework with the intention of providing market opportunities for the local producers
on the main goods and services to support local employment creation. The Patient
Food and School Nutrition Programme are among those items prioritised for the
programme and compliance with the food safety legislation is a requirement to partake
in supplying agricultural produce for the programme. With the consideration of
variations in market requirements and opportunities, ANDA is seeking specialist
support for the development of fresh produce packhouses in the district thus providing
suitable located post-harvest facilities for the farmers in their local municipality for
market linkages.

The Alfred Nzo development Agency (ANDA) in collaboration with Eastern Cape
Development Corporation (ECDC) has launched a series of multi sectoral trade fair
across the district. The aim of the trade fair is to link small-scale businesses to potential
buyers and stimulate local trade. As part of this collaboration, ANDA alsc intends to
develop Business Plan for Fresh-Produce Packhouse.

3. PROJECT OBJECTIVE

e The purpose of the study will be o gauge the need, viability, infrastructure
requirements, product offering and packaging, potential market support,
forecast usage, conceptual designs, and costs for the development Fresh
Produce packhouses at Winnie Madikizela Local Municipality.

4. SCOPE OF WORK

* Research and review existing data available for project intervention on the
potential to develop climate resilient economic development.

e Conduct appropriate site background information gathering (including but not
limited to vulnerability and exposure to potential economic opportunities,
Technical Assessment of the current infrastructure as well as studies available
in the targeted areas and effective usage of the identified resources.

» Review the proposed sites and make recommendations with respect to zoning,
ownership, infrastructure requirements, accessibility, Environmental Impact

Assessment, Water Use Applications & Planning.



Conduct a desk top review of the economic potential of the Fresh Produce
packhouse and its potential for farmers

Market Assessment - Provide a market potential analysis that describes
development prospects and fresh produce market focus for the site.

Conduct current fresh produce market conditions and constraints for potential
opportunities.

Identify main target market and provide short and long-term outlook thereof.
Provide detailed estimates of market size and potential. Describe trends
affecting the market and how market needs will be served.

Assess development opportunities for community participation and investor
attraction

Assess downstream fresh produce opportunities

Determine feasible business opportunities that need to be pursued for the
implementation as part of the business plan

Identify value-add vegetable activities that will benefit the local community
Outline realistic timeline for the proposed set of activities

Identify the barriers and challenges, if any - that could determine the
sustainability of the project

Identify and analyze any governance and capacity issues that will be critical
during the implementation of the project as well as ensure sustainability of the
project

Undertake stakeholder mapping and engagements, conduct consultation
workshops

Develop Financial Model & Plan — short, medium, long term (capital
expenditure, operational expenditure, cash flow projection, risk analysis,
identify potential funders and revenue generation.

Conceptual Designs (artist impressions) of proposed development

Conduct benchmarking exercise for similar projects {conduct study tour)

Identify possible funders for the Business Plan



5. SPECIFIC ACTIVITIES INCLUDE:

Conduct Sector and Market Analysis:

Conduct a survey analysis of present market conditions and constraints to
formal and informal trade in the area; and identify relevant crops, trends and
patterns and key challenges facing this segment of the economy

Determine market demand and the future growth potential.

Provide detailed estimates of market size or potential.

Identify main customers or target market and provide short and long-term
outlook thereof.

Provide assessment of competitors.

Describe trends affecting the market and how market needs will be served.

Explain the promotion and marketing methods.

Site appraisal

Assess the existing levels of infrastructure and services with respect to the
proposed site, to inform the levels of infrastructure required to be provided by
the local municipality.

Review the proposed sites and make recommendations with respect to zoning
and environmental requirements, accessibility, ownership, institutional
arrangements; viability of the packhouse businesses and size and the
envisaged impact of the project; and

Develop a storage packhouse schedule for the optimal utilisation of the site.

Conduct Economic and Financial Analysis:

Provide a market potential analysis that describes development prospects and
market focus for the proposed packhouses, based on local market
characteristics and international best practice.

Develop a detailed financial plan that incorporates the following:

Capital Expenditure detailing the costs of renovation, building layout, based on
actual market-related quotations.

Operating expenditure e.g. maintenance, water & lights, security etc.



Detailed financial plan to determine whether the proposed development is
viable and sustainable based on realistic budget projections, and projected
revenue streams.

Detailed cash flow projection over a period of five years.

Risk analysis of the proposed developments; and Identification and
engagement of potential funders.

Detailed revenue generation model e.g. Rent and lease revenue

Explore options for combining medium size business enterprise with existing

micro enterprise to provide a cross-subsidisation revenue model.

Institutional Development Analysis:

Assess and propose institutional arrangements that could have a positive
influence in the implementation of the project.

Identify key management structure to manage the facility for maintenance and
operational purposes.

Identify a letting criterion for interested or potential tenants.

Workshop institutional arrangements with stakeholders with the aim of
solidifying developmental values aligned with ANDA strategies.

Propose options for a management model to optimise the financial viability of
the sites and indicate how the management entity will be making income and

how much subsidy should be granted to cover operations.

Facilitate and develop a Business Model:

Financial model that details the costs and returns to the project.

Operational model that outlines the operational process.

Institutional model that identifies the most suitable institutional and partnership
arrangements.

Socio-economic model that outlines the socio-economic impact of the proposed
development on the study area (i.e. How will the project uplift local small
business).

Risk management model that highlights the risks and mitigating strategies to
combat those risks.



6. EXPECTED OUTCOMES

6.1 A Bankable Business Plan
6.2 Proven financial viability
6.3 Market validation

6.4 Economic outcomes

¢ Increase farmers access to formal markets
+ Improve product quality and grading standards

¢ Improve profitability of emerging farmers

6.5 Farmer development outcome

* Improved compliance with food safety standards
¢ Provide structured market access and strengthen local agricultural

value chain.

6.6 Employment Creation

7. KEY PROJECT DELIVERABLES

Inception Report (that will detail the focus of support as well as the
associated outputs, the support that will be provided, the detailed
methodology that will be followed, all logistical arrangements, a detailed
activity-based work-plan as well as any other deliverables)

Business Plan (must be bankable, considering funding requirements and
criteria from funders such as National Economic Fund (NEF), Department
of Small Business etc.)

Conceptual Designs for the packhouses

Recommendation on institutional and marketing plan; and report outlining
management and operational plan; financial plan; implementation plan for
the packhouses)

Consultation Reports (Project File: Minutes of Meetings, Attendance
Registers efc.)



8. PROJECT METHODOLOGY
Bidder must compile a detailed methodology that will address project initiation, project
management, project milestones, time management, quality assurance and clear

outcomes with specific time frames and project costs.

9. REPORTING PROCEDURE

It is expected that reqular progress reports will be submitted to ANDA. The Project
Manager has the right to change the frequency of reporting as and when necessary.
Progress report will be required for every milestone or deliverable of the project as per

the project proposal.

10.IMPORTANT SUBMISSIONS

To complete the project successfully and ensure quality in the output. The following
minimum submissions and competencies will be required from service provider(s)

submitting bids.

e Formal proposal from the service provider with contactable references,
Implementation plan with relevant time frames.

¢ Team Leader must be a Business Development Specialist with at least 5 years’
experience in agroindustry or related business plan development experience
Qualifications: A degree in Business Science or Business Management

¢ Technical Team must include an Agricultural Specialist and Civil Engineer with
experience in Agricuitural Post Harvest Facilities.

« Administrative requirements, Registration and Compliance team/s to advise on
all matters relating to compliance and approvals from outside parties (Attach
proof of registration with professional body).

+ Detailed information of business owners such also the CVs for the technical
team such as qualifications, accreditation certificates (all attachments enclosed
must be certified with the certification not older than three months).

¢ Submission of Clear financial breakdown with the proposal.

o The potential bidder must be registered with national treasury central supplier
database (CSD). CSD report must be attached.



+ Bid documents must be signed and duly completed, together with all declaration
of interest/ standard bidding documents (MBD's 1, 4, 6.1, 8, and 9).

» Provide and attach a copy of company registration certificate.

+ The potential bidder must attach valid tax clearance / pin number

+ Company profile with the relevant experience and track record. Please clearly
index your company profile

+ Municipal clearance certificate certifying that no municipal rates and service
charges are owed by the bidder and any of its directors to Alfred Nzo District
Municipality or to any other municipality where the bidder's business operations
are located, are in arrears for more than three months/ Proof of
residence/Lease agreement. NB: Proof of residence must be submitted with
affidavit.

+ Joint Venture agreement should be in JV agreement format (If applicable)

e Pricing

All items described in the project specification are to be priced in full. If the service
provider does not quote all items, his/her quotation may be rejected. Per item prices
include VAT for VAT vendors. The quotation must be signed by an authorized person.

» Service Level Agreement.

The successful service provider and the Alfred Nzo Development Agency will sign a

Service Level Agreement prior to commencement of works.
¢ Project site handover to Service Provider

The Service Provider will be introduced to the project participants following the project
award. The sites will be handed over to the service provider who will control the sites

for the contract duration.

11.PROJECT TIME FRAME
The above deliverables must be completed within 03 months.

12.PROJECT MANAGEMENT

In cases where the appointed service provider appoints the services of other

consultants or sub-contractors, the appointed service provider will take responsibility



of the work of the sub-contractors. ANDA will deal with the contracted service provider
and not with subcontracted consultants. The project is to be coordinated and managed

by an operational team led by Alfred Nzo Development Agency.

A Project Steering Committee {PSC) made up of ANDA officials, Winnie Madikizela,
Local Municipalities and other key stakeholders will oversee project implementation

and facilitate inter — governmental coordination.

13.SELECTION AND EVALUATION CRITERIA

ANDA subscribes to the Preferential Procurement Regulations 2022, pertaining to the
Preferential Procurement Policy Framework Act (PPPFA) principles whereby a bidder's
submission will be evaluated according to the sum of the award points in respect of the tender

value and Specific Goals.

Price and Preference goals will be used for evaluation. The 80/20 preferential point system
will be applicable, with 80 points for price and 20 points for Specific Goals.

The bid will be evaluated in two stages, namely:

= Stage 1- Capacity to Execute Work

= Stage 2 - Price and Preference Point system

Proposal will be evaluated in terms of the SCM Policy of Alfred Nzo Development

Agency and shall be applied as follows: -

e Price-80
¢ Specific Goal - 20

The following criteria will be considered for the appointment of a successful Service
provider(s).

The bidder must score 70% and above to proceed to the next stage of the evaluation.

ITEM - WEIGHT

STAGE 1: CAPACITY TO EXECUTE WORK
Methodology (clear project approach / plan need to be attached)

The service provider is expected to provide a comprehensive methodology demonstrating

understanding of the need for development, detailing approach with milestones and

timelines for the development of the bankable business plan.




- Acomprehensive methodology with project initiation, project management, project | 20
milestones, time management, with specific time frames and project costs.
Company / Consortium experience for professional services in Packhouse projects
(Completion certificates or Reference letters from previous employer):
¢ Three (3) completion certificates / reference letters. i
o Two (2) completion certificates / reference letters. 30 i
» One (1) completion certificates / reference letters. 20 I
10 |
NB: Scoring is not cumulative
Management and key staff certified copy of qualifications to be attached.
-Team leader:
» Business Development Specialist with at least 5 years' experience in agriculture
or related business plan development experience 20
A degree in Business Science or Business Management
- Technical Team:
1. Agricultural Speciafist (Must be registered with SACNASP) and Civil Engineer with §
years’ experience in Business Plan Development. 20
2. Administrative requirements, Registration and Compliance team/s to advise on al
matters relating to compliance and approvals from outside parties. 10
Attach relevant professional body registration
¢ Professional Engineer Technologist {Pr Tech Eng) or Professional Engineer (Pr Eng) —
5 years of experience as a professional 10
» Professional Engineering Technician (Pr Tech) — 2-3 years of experience as a
professional 05
STAGE: PRICE & PREFERENCE POINTS
Price 80
Preferential Goal 3- COMBINATION OF ANY GOALS 20
SPECIFIC GOAL 3: COMBINATION OF| Attachment to claim maximum Criteria
GOALS points Points
Business owned more than 50% by CIPC certificate, Certified 1D, 10




| Priority population groups (Black/Indian etc. ')T detailed CSD B
Business owned more than 50% by CIPC certificate, Certified ID,
Women detailed CSD

 Business owned more than 50% by youth CIPC certificate, Certified ID,

detailed CSD

' TOTAL WEIGHT ]

120

Proposals must be placed in a sealed envelope and clearly marked: “DEVELOPMENT
OF BUSINESS PLANS, CONCEPTUAL DESIGNS AND COSTING FOR FRESH
PRODUCE PACKHOUSE FOR WINNIE MADIKIZELA MANDELA LOCAL
MUNICIPALITY" and placed in the tender box at the Alfred Nzo Development not later
than 12H00 on the &A'lmﬁ ...... 2026.

For any queries please contact Ms. F Nketshisa and at telephone number 039 492
0011/083 846 7527 or Email: nketshisaf@anda.org.za during office hours or Ms.
Andiswa Mayaba for SCM related queries at tel. number 039 492 0011/ 069 007 3542

or email: mayabaa@anda.org.za.

Ms F. Nketshisa
BSC Chairperson

Approved. ot Approved
o —

Lumko Mtimde

Chief Executive Officer




